
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    09/22/05                    IN ORANGE COUNTY AT VARIOUS                                        09/26/05
     CONTRACT NUMBER     12-0E1004                   LOCATIONS                                                CONTRACT CODE 'J '
     LOCATION            12-ORA-0-0.0                                                                          54 CONTRACT ITEMS

                                                     UPGRADE RAMP METER AND VEHICLE            FEDERAL AID  ACNH-X059-(044)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%
 PROPOSALS ISSUED     9   FUND TOTAL   HB4N        985,000                         TOTAL NUMBER OF WORKING DAYS    250

 NUMBER OF BIDDERS  1    ENGINEERS EST        795,180.00   AMOUNT OVER        399,327.00         PERCENT OVER EST 50.22
 PROGRAM ELEMENTS      OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         1,194,507.00    1              T D S ENGINEERING                     805 371-4639
                                                                                                  00667073
                                                            2899 AGOURA ROAD SUITE 171        FAX 805 494-0757
                                                            WESTLAKE VILLAGE CA  91361



          12-0E1004                                                                                                BID245
          12-ORA-0-0                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
          09/22/05                                                                                                 09/26/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN  CA

           NO FAULT ASPHALT                                             PAVING
           PALO ALTO  CA

           TRAFFIC LOOP CRACKFILLING                                    INSTALL LOOPS AND MISCELLANEOUS ELECTRICAL
           ANAHEIM  CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            3,000.00         3,000.00
                         PROGRAM
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            3,000.00         3,000.00
       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            2,000.00         2,000.00
       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          150,000.00       150,000.00
       5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            1,000.00         1,000.00
       6     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            4               28.00           112.00
       7     150771      REMOVE ASPHALT CONCRETE DIKE                   M           310               10.00         3,100.00
       8     150860      REMOVE BASE AND SURFACING                      M3           47               50.00         2,350.00
       9     152353      RELOCATE IRRIGATION SYSTEM                     LS     LUMP SUM           27,000.00        27,000.00
      10     153214      REMOVE CONCRETE CURB                           M           140               35.00         4,900.00
      11     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           50,000.00        50,000.00
      12 (S) 190101      ROADWAY EXCAVATION                             M3          350               75.00        26,250.00
      13 (S) 190103      ROADWAY EXCAVATION (TYPE Y)                    M3           68              150.00        10,200.00
                         (AERIALLY DEPOSITED LEAD)
      14     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,000.00         4,000.00
      15 (S) 198001      IMPORTED BORROW                                M3          350               20.00         7,000.00
      16 (S) 260201      CLASS 2 AGGREGATE BASE                         M3          290               60.00        17,400.00
      17     280000      LEAN CONCRETE BASE                             M3           12              250.00         3,000.00
      18 (S) 390103      ASPHALT CONCRETE (TYPE B)                      TONN        290              300.00        87,000.00
      19 (S) 390155      ASPHALT CONCRETE (TYPE A)                      TONN         60              300.00        18,000.00
      20 (S) 393001      PAVEMENT REINFORCING FABRIC                    M2          120               25.00         3,000.00
      21     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M           520               35.00        18,200.00
      22 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           60               22.00         1,320.00
      23 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M         2,650                2.50         6,625.00
      24 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA           80               10.00           800.00
      25     860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           26,250.00        26,250.00
      26     036954      MODIFY RAMP METERING SYSTEM (LOCATION 2)       LS     LUMP SUM           16,250.00        16,250.00
      27     036955      MODIFY RAMP METERING SYSTEM (LOCATION 3)       LS     LUMP SUM            9,250.00         9,250.00
      28     036956      MODIFY RAMP METERING SYSTEM (LOCATION 5)       LS     LUMP SUM           11,250.00        11,250.00
      29     036957      MODIFY RAMP METERING SYSTEM (LOCATION 6)       LS     LUMP SUM           36,250.00        36,250.00
      30     036958      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            8,750.00         8,750.00
                         (LOCATION 11)
      31     036959      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00
                         (LOCATION 12)
      32     036960      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00
                         (LOCATION 13)
      33     036961      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00
                         (LOCATION 14)



          12-0E1004                                                                                                BID245
          12-ORA-0-0                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  4
          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      34     036962      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,250.00         9,250.00
                         (LOCATION 15)
      35     036963      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           56,250.00        56,250.00
                         (LOCATION 17)
      36     036964      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           31,250.00        31,250.00
                         (LOCATION 18)
      37     036965      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00
                         (LOCATION 19)
      38     036966      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00
                         (LOCATION 20)
      39     036967      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           26,250.00        26,250.00
                         (LOCATION 21)
      40     036968      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           51,250.00        51,250.00
                         (LOCATIONS 23 & 24)
      41     036969      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00
                         (LOCATION 25)
      42     036970      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,250.00         9,250.00
                         (LOCATION 52)
      43     036971      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           13,250.00        13,250.00
                         (LOCATION 53)
      44     036972      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           56,250.00        56,250.00
                         (LOCATION 54)
      45     036973      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           46,250.00        46,250.00
                         (LOCATION 55)
      46     036974      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           10,250.00        10,250.00
                         (LOCATION 58 & 59)
      47     036975      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00
                         (LOCATION 62)
      48     036976      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,250.00         9,250.00
                         (LOCATION 64)
      49     036977      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00
                         (LOCATION 65)
      50     036978      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           23,250.00        23,250.00
                         (LOCATION 66)
      51     036979      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           24,250.00        24,250.00
                         (LOCATION 67)
      52     036980      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           11,250.00        11,250.00
                         (LOCATION 73)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      53     036981      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,750.00         9,750.00
                         (LOCATION 74)
      54     999990      MOBILIZATION                                   LS     LUMP SUM          100,000.00       100,000.00

                                                                                                  TOTAL         1,194,507.00


